Responses to Bidder’s Inquiries updated: July 14, 2003
Solicitation DACWO09-03-B-0008 Lower Santa Ana River Dredging

Responses to bidder inquiries, unless incorporated into formal amendments to the contract,
are not a part of the contract, and are provided for the bidder's convenience only. In some
instances, the question and answer may represent a summary of the matters discussed
rather than a word-for-word recitation. The availability or use of information provided in the
responses to bidder inquiries is not to be construed in any way as a waiver of the
provisions contained in the contract clauses or any other provision of the contract, the
plans, specifications, or special provisions, nor to excuse the contractor from full
compliance with those contract requirements. Bidders are cautioned that subsequent
responses or contract amendments may affect or vary a response previously given.

1. When is NTP anticipated to be issued?

Answer: NTP typically occurs within 10 to 14 days after award of the contract.
2. Section 1200 prohibits work in the reach from the ocean to 34+00 until after
9/2/2003. Does this apply to haul road construction and pipeline construction?
Answer: Yes

3. Is it the Contractors choice to use either the beach disposal, offshore
disposal or a combination thereof? (Within the other spec guidelines?)

Answer: Yes

4. Please clarify the allowable ingress and egress points to the right of way.
Answer: Ingress and egress points are the East and West staging areas,
locations of which are shown on sheets 3, 36 and 37.

5. Is there a scale drawing available that ties the channel mouth to the
disposal sites?

Answer: Yes, see Sheet 26.

6. Is contract time suspended during the Christmas Break Non Work period?
(12/20-1/4) Section 1200 pgl2.

Answer: No. Completion of the entire work must be done no later than 160
calendar days after the Notice to Proceed.

7. Is the elevation of the bottom girders of the Hwy 01 bridge available?

Answer: No.



